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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

     STATE/FEDERAL AID NO: ETEA-2007(12)    CONTRACT TIME :  236  CALENDAR DAYS

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ETEA-2007(12)

     TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II, PROJECT TO

     INCLUDE SIDEWALK REPAIR/REPLACEMENT, CURB RAMP UPGRADES,

     DRAINAGE IMPROVEMENTS, UPGRADED SIGNAGE AND LANDSCAPING.

     PROJECT LIMITS ARE WITHIN THE TOWN OF CLAYTON.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 10/23/09 to vendor GRASSBUSTERS LANDSCAPING CO

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       570,929.67    114.1754% 100.0000%

   1    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       500,046.00    100.0000%  87.5845%

   2    SUPERIOR LANDSCAPING, INC.,  62 SOUTHGATE BLVD  STE F, NEW CASTLE, DE, 19720     $       508,498.60    101.6904%  89.0650%

   3    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $       540,883.20    108.1667%  94.7373%

   4    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       548,568.86    109.7037%  96.0834%

   5    REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701             $       567,724.30    113.5344%  99.4386%

   6    ZACK EXCAVATING INC, PO BOX 94, TOWSEND, DE, 19734                               $       570,247.00    114.0389%  99.8804%

   7    EPB ASSOCIATES INC, 107 W SUTTON PL, WILMINGTON, DE, 19810                       $       579,443.20    115.8780% 101.4912%

   8    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       584,163.75    116.8220% 102.3180%

   9    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       629,019.68    125.7924% 110.1746%

  10    DIXIE CONST COMPANY,  INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028              $       655,949.75    131.1779% 114.8915%

  11    DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620                         $       663,304.80    132.6488% 116.1798%

                       CASTLE CONSTRUCTION OF DE., INC.                                                    IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SUPERIOR LANDSCAPING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

                                          |                             |                             |

0010 201000                          LUMP |   20000.00000       20000.00|    4000.00000        4000.00|    3000.00000        3000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 792.000  CY   |      19.02432       15067.26|      20.00000       15840.00|      22.50000       17820.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208500                   1.000  CY   |     181.84507         181.85|     350.00000         350.00|     375.00000         375.00

  FLOWABLE FILL                           |                             |                             |

0040 209001                  25.000  CY   |      44.83948        1120.99|      18.00000         450.00|      25.00000         625.00

  BORROW, TYPE A                          |                             |                             |

0050 209006                  50.000  CY   |      17.58130         879.07|      18.00000         900.00|      28.00000        1400.00

  BORROW, TYPE F                          |                             |                             |

0060 211000                          LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    2500.00000        2500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SUPERIOR LANDSCAPING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 251501                 913.000  LF   |       2.46182        2247.64|       2.00000        1826.00|       1.75000        1597.75

  SILT FENCE                              |                             |                             |

0080 252002                  14.000  EACH |     156.89783        2196.57|     100.00000        1400.00|     110.00000        1540.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 302007                 225.000  CY   |      62.48635       14059.43|      50.00000       11250.00|      42.50000        9562.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0100 302008                 257.000  CY   |      49.95608       12838.71|      50.00000       12850.00|      42.50000       10922.50

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0110 401665                  67.000  TON  |     118.67128        7950.98|     120.00000        8040.00|      96.00000        6432.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 401666                 116.000  TON  |     100.14772       11617.14|     120.00000       13920.00|      96.00000       11136.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0130 612003                 210.000  LF   |      48.22707       10127.68|      40.00000        8400.00|      45.00000        9450.00

  REINFORCED CONCRETE PIPE, 18", CLASS II |                             |                             |

0140 612021                 422.000  LF   |      30.85519       13020.89|      38.00000       16036.00|      42.00000       17724.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0150 612032                  82.000  LF   |      56.45390        4629.22|      38.00000        3116.00|      42.00000        3444.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0160 612529                 807.000  LF   |       2.80827        2266.27|       1.75000        1412.25|       4.00000        3228.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0170 701010                 206.000  LF   |      28.36101        5842.37|      23.00000        4738.00|      24.00000        4944.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0180 701012                2479.000  LF   |      23.56329       58413.40|      18.00000       44622.00|      22.00000       54538.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0190 701511                 257.000  LF   |      50.00000       12850.00|      40.00000       10280.00|      24.00000        6168.00

  P.C.C. MONOLITHIC CURB                  |                             |                             |

0200 705001               11097.000  SF   |       5.31460       58976.12|       5.00000       55485.00|       4.50000       49936.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0210 705002                2511.000  SF   |       5.67438       14248.37|       6.00000       15066.00|       5.25000       13182.75

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0220 705520                 109.000  SF   |      27.02903        2946.16|      25.00000        2725.00|      29.00000        3161.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0230 708051                  10.000  EACH |    2434.89130       24348.91|    1800.00000       18000.00|    1760.00000       17600.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SUPERIOR LANDSCAPING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 708111                   2.000  EACH |    2874.70239        5749.40|    2700.00000        5400.00|    3800.00000        7600.00

  MANHOLE, 48" X 30"                      |                             |                             |

0250 720527                6900.000  EADY |       0.33722        2326.82|       0.40000        2760.00|       0.40000        2760.00

  PLASTIC DRUMS                           |                             |                             |

0260 720532                   4.000  EACH |    1220.93628        4883.75|    1000.00000        4000.00|    1000.00000        4000.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0270 720534                   4.000  EACH |    5973.31429       23893.26|    3750.00000       15000.00|    3750.00000       15000.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0280 720567                 215.000  LF   |      16.62126        3573.57|      14.00000        3010.00|      50.00000       10750.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0290 727011                 109.000  LF   |      20.00000        2180.00|      15.00000        1635.00|      10.00000        1090.00

  RESET CHAIN-LINK FENCE                  |                             |                             |

0300 732002                2820.000  SY   |       6.82169       19237.17|       5.00000       14100.00|       6.00000       16920.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0310 734013                2820.000  SY   |       0.51927        1464.34|       1.00000        2820.00|       0.54000        1522.80

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0320 735534                2820.000  SY   |       1.21537        3427.34|       2.00000        5640.00|       1.50000        4230.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0330 735536                  16.000  SY   |       7.53253         120.52|      10.00000         160.00|       2.00000          32.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0340 742501                 690.000  HOUR |      33.92000       23404.80|      33.92000       23404.80|      33.92000       23404.80

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0350 742515                 230.000  HOUR |      49.18000       11311.40|      49.18000       11311.40|      49.18000       11311.40

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0360 743003                  85.000  EADY |      25.53191        2170.21|      15.00000        1275.00|      15.00000        1275.00

  ARROWPANELS, TYPE C                     |                             |                             |

0370 743501                1600.000  EADY |       0.91411        1462.58|       1.00000        1600.00|       1.00000        1600.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0380 743504                  41.000  EACH |     133.46648        5472.13|     125.00000        5125.00|     200.00000        8200.00

  WARNING SIGNS                           |                             |                             |

0390 743507                3125.000  LFDY |       0.50000        1562.50|       1.50000        4687.50|       1.50000        4687.50

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0400 743525                 850.000  EADY |       3.13382        2663.75|       2.00000        1700.00|       1.99000        1691.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

0410 748015                 799.000  SF   |       5.82251        4652.19|       5.00000        3995.00|       4.85000        3875.15

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SUPERIOR LANDSCAPING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 748506                 804.000  LF   |       2.30316        1851.74|       2.00000        1608.00|       4.85000        3899.40

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 748530                 167.000  SF   |       4.81685         804.41|       5.00000         835.00|       3.75000         626.25

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0440 749687                 144.000  EACH |      55.00000        7920.00|      75.00000       10800.00|      75.00000       10800.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0450 749688                   2.000  EACH |      55.00000         110.00|      50.00000         100.00|      45.00000          90.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0460 749690                  18.000  SF   |      20.00000         360.00|      15.00000         270.00|      15.00000         270.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0470 750000                  12.000  EACH |     351.66667        4220.00|     100.00000        1200.00|     125.00000        1500.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0480 758000                1068.000  SY   |      14.56647       15556.99|      20.00000       21360.00|      14.85000       15859.80

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0490 762001                3251.000  LF   |       1.58490        5152.51|       2.00000        6502.00|       2.00000        6502.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0500 762002                 621.000  LF   |       5.26053        3266.79|       4.00000        2484.00|       4.00000        2484.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0510 763000                          LUMP |   17000.00000       17000.00|   15207.05000       15207.05|   40000.00000       40000.00

  INITIAL EXPENSE                         |                             |                             |

0520 763500                          LUMP |   40000.00000       40000.00|   20000.00000       20000.00|   15000.00000       15000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0530 763501                          LUMP |   15000.00000       15000.00|   12000.00000       12000.00|   10000.00000       10000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0540 763508                          LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    1200.00000        1200.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0550 763509                   7.000  EAMO |     328.92478        2302.47|      50.00000         350.00|     250.00000        1750.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0560 763537                   2.000  EACH |   13500.00000       27000.00|   21000.00000       42000.00|   11640.00000       23280.00

  SUBDIVISION ENTRANCE SIGN               |                             |                             |

0570 763597                  40.000  HOUR |     125.00000        5000.00|      75.00000        3000.00|     125.00000        5000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       570,929.67|           $       500,046.00|           $       508,498.60

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       570,929.67|           $       500,046.00|           $       508,498.60

====================================================================================================================================

     DBE GOALS                             |                 15        %|                  15        %|                  15        %
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SUPERIOR LANDSCAPING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |REYBOLD CONTRUCTION GROUP LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

                                          |                             |                             |

0010 201000                          LUMP |    9500.00000        9500.00|   18000.00000       18000.00|    8720.00000        8720.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 792.000  CY   |      25.00000       19800.00|      17.44000       13812.48|      25.00000       19800.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208500                   1.000  CY   |     485.00000         485.00|     248.13000         248.13|     330.00000         330.00

  FLOWABLE FILL                           |                             |                             |

0040 209001                  25.000  CY   |      26.50000         662.50|      18.25000         456.25|      29.50000         737.50

  BORROW, TYPE A                          |                             |                             |

0050 209006                  50.000  CY   |      19.00000         950.00|      11.50000         575.00|      21.00000        1050.00

  BORROW, TYPE F                          |                             |                             |

0060 211000                          LUMP |    4000.00000        4000.00|    4000.00000        4000.00|   22000.00000       22000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 251501                 913.000  LF   |       1.65000        1506.45|       2.36000        2154.68|       2.00000        1826.00

  SILT FENCE                              |                             |                             |

0080 252002                  14.000  EACH |     140.00000        1960.00|     160.42000        2245.88|     198.00000        2772.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 302007                 225.000  CY   |      56.10000       12622.50|      97.94000       22036.50|      50.00000       11250.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0100 302008                 257.000  CY   |      58.50000       15034.50|      77.62000       19948.34|      59.00000       15163.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0110 401665                  67.000  TON  |      95.00000        6365.00|     127.07000        8513.69|      82.00000        5494.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 401666                 116.000  TON  |      70.00000        8120.00|     121.56000       14100.96|      80.00000        9280.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0130 612003                 210.000  LF   |      40.00000        8400.00|      47.93000       10065.30|      49.50000       10395.00

  REINFORCED CONCRETE PIPE, 18", CLASS II |                             |                             |

0140 612021                 422.000  LF   |      36.50000       15403.00|      43.31000       18276.82|      51.70000       21817.40

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0150 612032                  82.000  LF   |      41.50000        3403.00|      41.26000        3383.32|      52.50000        4305.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0160 612529                 807.000  LF   |       2.00000        1614.00|       2.01000        1622.07|       2.20000        1775.40

  PIPE VIDEO INSPECTION                   |                             |                             |

0170 701010                 206.000  LF   |      20.10000        4140.60|      24.29000        5003.74|      22.00000        4532.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |REYBOLD CONTRUCTION GROUP LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 701012                2479.000  LF   |      17.60000       43630.40|      15.09000       37408.11|      19.25000       47720.75

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0190 701511                 257.000  LF   |      52.20000       13415.40|      64.68000       16622.76|      41.25000       10601.25

  P.C.C. MONOLITHIC CURB                  |                             |                             |

0200 705001               11097.000  SF   |       3.90000       43278.30|       3.64000       40393.08|       5.00000       55485.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0210 705002                2511.000  SF   |       5.25000       13182.75|       4.44000       11148.84|       6.75000       16949.25

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0220 705520                 109.000  SF   |      27.70000        3019.30|      36.51000        3979.59|      24.00000        2616.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0230 708051                  10.000  EACH |    2400.00000       24000.00|    1727.66000       17276.60|    2117.50000       21175.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0240 708111                   2.000  EACH |    2230.00000        4460.00|    2112.66000        4225.32|    2970.00000        5940.00

  MANHOLE, 48" X 30"                      |                             |                             |

0250 720527                6900.000  EADY |       0.25000        1725.00|       0.46000        3174.00|       0.30000        2070.00

  PLASTIC DRUMS                           |                             |                             |

0260 720532                   4.000  EACH |    1000.00000        4000.00|    1150.00000        4600.00|    1100.00000        4400.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0270 720534                   4.000  EACH |    8261.00000       33044.00|    4312.50000       17250.00|    3850.00000       15400.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0280 720567                 215.000  LF   |      19.75000        4246.25|      17.66000        3796.90|      49.50000       10642.50

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0290 727011                 109.000  LF   |      16.00000        1744.00|      17.25000        1880.25|      16.50000        1798.50

  RESET CHAIN-LINK FENCE                  |                             |                             |

0300 732002                2820.000  SY   |       6.15000       17343.00|       8.96000       25267.20|       2.75000        7755.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0310 734013                2820.000  SY   |       0.60000        1692.00|       0.62000        1748.40|       1.10000        3102.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0320 735534                2820.000  SY   |       1.65000        4653.00|       2.36000        6655.20|       2.20000        6204.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0330 735536                  16.000  SY   |       9.00000         144.00|      17.25000         276.00|       8.25000         132.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0340 742501                 690.000  HOUR |      33.92000       23404.80|      33.92000       23404.80|      33.92000       23404.80

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0350 742515                 230.000  HOUR |      49.18000       11311.40|      49.18000       11311.40|      49.18000       11311.40

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |REYBOLD CONTRUCTION GROUP LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 743003                  85.000  EADY |      26.50000        2252.50|      17.25000        1466.25|      16.50000        1402.50

  ARROWPANELS, TYPE C                     |                             |                             |

0370 743501                1600.000  EADY |       0.75000        1200.00|       1.15000        1840.00|       1.10000        1760.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0380 743504                  41.000  EACH |     200.00000        8200.00|     230.00000        9430.00|       1.35000          55.35

  WARNING SIGNS                           |                             |                             |

0390 743507                3125.000  LFDY |       0.25000         781.25|       1.73000        5406.25|       1.35000        4218.75

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0400 743525                 850.000  EADY |       5.00000        4250.00|       2.30000        1955.00|       2.20000        1870.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0410 748015                 799.000  SF   |       5.35000        4274.65|       5.75000        4594.25|       2.20000        1757.80

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0420 748506                 804.000  LF   |       2.15000        1728.60|       2.30000        1849.20|       2.20000        1768.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 748530                 167.000  SF   |       5.35000         893.45|       2.30000         384.10|       3.00000         501.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0440 749687                 144.000  EACH |      45.00000        6480.00|      86.25000       12420.00|      66.00000        9504.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0450 749688                   2.000  EACH |     250.00000         500.00|     115.00000         230.00|     110.00000         220.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0460 749690                  18.000  SF   |      22.50000         405.00|      17.25000         310.50|       8.80000         158.40

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0470 750000                  12.000  EACH |     235.00000        2820.00|     241.03000        2892.36|     240.00000        2880.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0480 758000                1068.000  SY   |      15.00000       16020.00|       8.08000        8629.44|       8.50000        9078.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0490 762001                3251.000  LF   |       1.35000        4388.85|       1.44000        4681.44|       1.65000        5364.15

  SAW CUTTING, HOT MIX                    |                             |                             |

0500 762002                 621.000  LF   |       3.75000        2328.75|       3.74000        2322.54|       4.80000        2980.80

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0510 763000                          LUMP |   20000.00000       20000.00|   31000.00000       31000.00|   14500.00000       14500.00

  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |REYBOLD CONTRUCTION GROUP LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0520 763500                          LUMP |   23000.00000       23000.00|   32800.00000       32800.00|   30250.00000       30250.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0530 763501                          LUMP |   30000.00000       30000.00|   11500.00000       11500.00|   13500.00000       13500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0540 763508                          LUMP |    4000.00000        4000.00|     645.92000         645.92|    2750.00000        2750.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0550 763509                   7.000  EAMO |     100.00000         700.00|      50.00000         350.00|     550.00000        3850.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0560 763537                   2.000  EACH |   20000.00000       40000.00|   16700.00000       33400.00|   34500.00000       69000.00

  SUBDIVISION ENTRANCE SIGN               |                             |                             |

0570 763597                  40.000  HOUR |     110.00000        4400.00|     140.00000        5600.00|      60.00000        2400.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       540,883.20|           $       548,568.86|           $       567,724.30

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       540,883.20|           $       548,568.86|           $       567,724.30

====================================================================================================================================

     DBE GOALS                             |                 15        %|                  15        %|                  15        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |ZACK EXCAVATING INC          |EPB ASSOCIATES INC           |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

                                          |                             |                             |

0010 201000                          LUMP |   20000.00000       20000.00|    5000.00000        5000.00|   18144.00000       18144.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 792.000  CY   |      15.00000       11880.00|      15.00000       11880.00|      33.75000       26730.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208500                   1.000  CY   |     350.00000         350.00|    1000.00000        1000.00|     370.00000         370.00

  FLOWABLE FILL                           |                             |                             |

0040 209001                  25.000  CY   |      20.00000         500.00|      40.00000        1000.00|      65.00000        1625.00

  BORROW, TYPE A                          |                             |                             |

0050 209006                  50.000  CY   |      20.00000        1000.00|      40.00000        2000.00|      16.00000         800.00

  BORROW, TYPE F                          |                             |                             |

0060 211000                          LUMP |   15000.00000       15000.00|    2500.00000        2500.00|    7500.00000        7500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 251501                 913.000  LF   |       1.30000        1186.90|       3.00000        2739.00|       1.75000        1597.75

  SILT FENCE                              |                             |                             |

0080 252002                  14.000  EACH |     200.00000        2800.00|     125.00000        1750.00|     210.00000        2940.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 302007                 225.000  CY   |      76.00000       17100.00|      65.00000       14625.00|      84.00000       18900.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0100 302008                 257.000  CY   |      88.00000       22616.00|      65.00000       16705.00|      64.00000       16448.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0110 401665                  67.000  TON  |     190.00000       12730.00|     150.00000       10050.00|     117.00000        7839.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 401666                 116.000  TON  |     125.00000       14500.00|     150.00000       17400.00|      87.00000       10092.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0130 612003                 210.000  LF   |      40.00000        8400.00|      68.00000       14280.00|      63.50000       13335.00

  REINFORCED CONCRETE PIPE, 18", CLASS II |                             |                             |

0140 612021                 422.000  LF   |      38.00000       16036.00|      58.00000       24476.00|      62.00000       26164.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0150 612032                  82.000  LF   |      38.00000        3116.00|      63.00000        5166.00|      92.00000        7544.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0160 612529                 807.000  LF   |       2.40000        1936.80|       3.00000        2421.00|       1.85000        1492.95

  PIPE VIDEO INSPECTION                   |                             |                             |

0170 701010                 206.000  LF   |      28.00000        5768.00|      25.00000        5150.00|      21.10000        4346.60

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |ZACK EXCAVATING INC          |EPB ASSOCIATES INC           |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 701012                2479.000  LF   |      23.50000       58256.50|      19.00000       47101.00|      15.90000       39416.10

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0190 701511                 257.000  LF   |      43.20000       11102.40|      40.00000       10280.00|      57.25000       14713.25

  P.C.C. MONOLITHIC CURB                  |                             |                             |

0200 705001               11097.000  SF   |       5.10000       56594.70|       4.50000       49936.50|       4.20000       46607.40

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0210 705002                2511.000  SF   |       6.50000       16321.50|       6.50000       16321.50|       5.30000       13308.30

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0220 705520                 109.000  SF   |      25.30000        2757.70|      40.00000        4360.00|      38.00000        4142.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0230 708051                  10.000  EACH |    2800.00000       28000.00|    1500.00000       15000.00|    2450.00000       24500.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0240 708111                   2.000  EACH |    3000.00000        6000.00|    2500.00000        5000.00|    2745.00000        5490.00

  MANHOLE, 48" X 30"                      |                             |                             |

0250 720527                6900.000  EADY |       0.15000        1035.00|       0.50000        3450.00|       0.42000        2898.00

  PLASTIC DRUMS                           |                             |                             |

0260 720532                   4.000  EACH |    1000.00000        4000.00|    1200.00000        4800.00|    1060.00000        4240.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0270 720534                   4.000  EACH |    1500.00000        6000.00|    4000.00000       16000.00|    3900.00000       15600.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0280 720567                 215.000  LF   |      18.00000        3870.00|      40.00000        8600.00|      34.00000        7310.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0290 727011                 109.000  LF   |      35.00000        3815.00|      10.00000        1090.00|      16.00000        1744.00

  RESET CHAIN-LINK FENCE                  |                             |                             |

0300 732002                2820.000  SY   |       3.00000        8460.00|       7.50000       21150.00|       7.00000       19740.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0310 734013                2820.000  SY   |       0.25000         705.00|       2.00000        5640.00|       0.48000        1353.60

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0320 735534                2820.000  SY   |       1.50000        4230.00|       3.00000        8460.00|       1.60000        4512.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0330 735536                  16.000  SY   |       2.00000          32.00|      10.00000         160.00|      12.00000         192.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0340 742501                 690.000  HOUR |      33.92000       23404.80|      33.92000       23404.80|      33.92000       23404.80

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0350 742515                 230.000  HOUR |      49.18000       11311.40|      49.18000       11311.40|      49.18000       11311.40

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |ZACK EXCAVATING INC          |EPB ASSOCIATES INC           |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 743003                  85.000  EADY |      20.00000        1700.00|      25.00000        2125.00|      25.00000        2125.00

  ARROWPANELS, TYPE C                     |                             |                             |

0370 743501                1600.000  EADY |       1.00000        1600.00|       1.10000        1760.00|       1.10000        1760.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0380 743504                  41.000  EACH |      75.00000        3075.00|     150.00000        6150.00|     200.00000        8200.00

  WARNING SIGNS                           |                             |                             |

0390 743507                3125.000  LFDY |       1.50000        4687.50|       1.50000        4687.50|       0.26000         812.50

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0400 743525                 850.000  EADY |       4.00000        3400.00|       4.00000        3400.00|       2.75000        2337.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

0410 748015                 799.000  SF   |       5.00000        3995.00|       5.50000        4394.50|       3.20000        2556.80

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0420 748506                 804.000  LF   |       1.10000         884.40|       2.25000        1809.00|       2.15000        1728.60

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 748530                 167.000  SF   |      10.00000        1670.00|       6.00000        1002.00|       5.50000         918.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0440 749687                 144.000  EACH |      20.00000        2880.00|      75.00000       10800.00|      80.00000       11520.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0450 749688                   2.000  EACH |      50.00000         100.00|     250.00000         500.00|     115.00000         230.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0460 749690                  18.000  SF   |      40.00000         720.00|      75.00000        1350.00|      16.00000         288.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0470 750000                  12.000  EACH |     300.00000        3600.00|     250.00000        3000.00|     260.00000        3120.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0480 758000                1068.000  SY   |      25.00000       26700.00|      25.00000       26700.00|      17.00000       18156.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0490 762001                3251.000  LF   |       1.50000        4876.50|       3.00000        9753.00|       1.55000        5039.05

  SAW CUTTING, HOT MIX                    |                             |                             |

0500 762002                 621.000  LF   |       4.90000        3042.90|      20.00000       12420.00|       2.65000        1645.65

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0510 763000                          LUMP |   20000.00000       20000.00|   33785.00000       33785.00|   42400.00000       42400.00

  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |ZACK EXCAVATING INC          |EPB ASSOCIATES INC           |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0520 763500                          LUMP |   30000.00000       30000.00|   10000.00000       10000.00|   20000.00000       20000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0530 763501                          LUMP |   25000.00000       25000.00|   15000.00000       15000.00|   20000.00000       20000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0540 763508                          LUMP |   15000.00000       15000.00|    1500.00000        1500.00|    3000.00000        3000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0550 763509                   7.000  EAMO |     500.00000        3500.00|     500.00000        3500.00|     425.00000        2975.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0560 763537                   2.000  EACH |    2500.00000        5000.00|   15000.00000       30000.00|   12000.00000       24000.00

  SUBDIVISION ENTRANCE SIGN               |                             |                             |

0570 763597                  40.000  HOUR |     200.00000        8000.00|     140.00000        5600.00|     125.00000        5000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       570,247.00|           $       579,443.20|           $       584,163.75

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       570,247.00|           $       579,443.20|           $       584,163.75

====================================================================================================================================

     DBE GOALS                             |                 15        %|                  15        %|                  15        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(  10   )                    |(  11  )

                                          |GEORGE & LYNCH INC           |DIXIE CONST CO INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

                                          |                             |                             |

0010 201000                          LUMP |    8690.00000        8690.00|    3330.00000        3330.00|    7000.00000        7000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 792.000  CY   |      21.50000       17028.00|      28.90000       22888.80|      40.00000       31680.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208500                   1.000  CY   |    1333.00000        1333.00|     725.00000         725.00|     500.00000         500.00

  FLOWABLE FILL                           |                             |                             |

0040 209001                  25.000  CY   |      26.88000         672.00|      33.90000         847.50|      50.00000        1250.00

  BORROW, TYPE A                          |                             |                             |

0050 209006                  50.000  CY   |      23.54000        1177.00|      42.50000        2125.00|      50.00000        2500.00

  BORROW, TYPE F                          |                             |                             |

0060 211000                          LUMP |    3395.00000        3395.00|    3330.00000        3330.00|    2500.00000        2500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 251501                 913.000  LF   |       2.45000        2236.85|       2.20000        2008.60|       2.00000        1826.00

  SILT FENCE                              |                             |                             |

0080 252002                  14.000  EACH |     216.00000        3024.00|     220.00000        3080.00|     150.00000        2100.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 302007                 225.000  CY   |      52.46000       11803.50|     129.00000       29025.00|     150.00000       33750.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0100 302008                 257.000  CY   |      60.65000       15587.05|     172.00000       44204.00|     150.00000       38550.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0110 401665                  67.000  TON  |      95.80000        6418.60|     138.00000        9246.00|     155.00000       10385.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 401666                 116.000  TON  |      75.54000        8762.64|      95.60000       11089.60|     120.00000       13920.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0130 612003                 210.000  LF   |      42.80000        8988.00|      72.00000       15120.00|      42.00000        8820.00

  REINFORCED CONCRETE PIPE, 18", CLASS II |                             |                             |

0140 612021                 422.000  LF   |      34.60000       14601.20|      72.00000       30384.00|      38.00000       16036.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0150 612032                  82.000  LF   |      43.80000        3591.60|     117.00000        9594.00|      77.00000        6314.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0160 612529                 807.000  LF   |       2.34000        1888.38|       5.55000        4478.85|       2.00000        1614.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0170 701010                 206.000  LF   |      24.40000        5026.40|      21.10000        4346.60|      22.00000        4532.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(  10   )                    |(  11  )

                                          |GEORGE & LYNCH INC           |DIXIE CONST CO INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 701012                2479.000  LF   |      20.80000       51563.20|      20.00000       49580.00|      19.50000       48340.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0190 701511                 257.000  LF   |      41.85000       10755.45|      44.30000       11385.10|      41.25000       10601.25

  P.C.C. MONOLITHIC CURB                  |                             |                             |

0200 705001               11097.000  SF   |       4.98000       55263.06|       3.35000       37174.95|       4.60000       51046.20

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0210 705002                2511.000  SF   |       6.44000       16170.84|       4.70000       11801.70|       5.80000       14563.80

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0220 705520                 109.000  SF   |      23.00000        2507.00|      25.50000        2779.50|      24.00000        2616.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0230 708051                  10.000  EACH |    2194.00000       21940.00|    2100.00000       21000.00|    1500.00000       15000.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0240 708111                   2.000  EACH |    3339.00000        6678.00|    3080.00000        6160.00|    1800.00000        3600.00

  MANHOLE, 48" X 30"                      |                             |                             |

0250 720527                6900.000  EADY |       0.42000        2898.00|       0.44000        3036.00|       0.45000        3105.00

  PLASTIC DRUMS                           |                             |                             |

0260 720532                   4.000  EACH |    1040.00000        4160.00|    1110.00000        4440.00|    1100.00000        4400.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0270 720534                   4.000  EACH |    3900.00000       15600.00|    4160.00000       16640.00|    4000.00000       16000.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0280 720567                 215.000  LF   |      44.40000        9546.00|      38.40000        8256.00|      30.00000        6450.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0290 727011                 109.000  LF   |      32.44000        3535.96|      34.60000        3771.40|      20.00000        2180.00

  RESET CHAIN-LINK FENCE                  |                             |                             |

0300 732002                2820.000  SY   |       6.40000       18048.00|      27.00000       76140.00|      13.50000       38070.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0310 734013                2820.000  SY   |       1.14000        3214.80|       1.10000        3102.00|       1.10000        3102.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0320 735534                2820.000  SY   |       2.08000        5865.60|       2.20000        6204.00|       2.20000        6204.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0330 735536                  16.000  SY   |       7.30000         116.80|       8.30000         132.80|       8.00000         128.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0340 742501                 690.000  HOUR |      33.92000       23404.80|      33.92000       23404.80|      33.92000       23404.80

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0350 742515                 230.000  HOUR |      49.18000       11311.40|      49.18000       11311.40|      49.18000       11311.40

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(  10   )                    |(  11  )

                                          |GEORGE & LYNCH INC           |DIXIE CONST CO INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 743003                  85.000  EADY |      15.84000        1346.40|      16.60000        1411.00|      20.00000        1700.00

  ARROWPANELS, TYPE C                     |                             |                             |

0370 743501                1600.000  EADY |       1.06000        1696.00|       1.10000        1760.00|       1.10000        1760.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0380 743504                  41.000  EACH |     211.20000        8659.20|     222.00000        9102.00|     150.00000        6150.00

  WARNING SIGNS                           |                             |                             |

0390 743507                3125.000  LFDY |       1.58000        4937.50|       1.65000        5156.25|       2.00000        6250.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0400 743525                 850.000  EADY |       2.10000        1785.00|       2.20000        1870.00|       2.25000        1912.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

0410 748015                 799.000  SF   |       3.12000        2492.88|       2.20000        1757.80|       5.50000        4394.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0420 748506                 804.000  LF   |       2.08000        1672.32|       2.20000        1768.80|       2.25000        1809.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 748530                 167.000  SF   |       5.20000         868.40|       3.05000         509.35|       5.50000         918.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0440 749687                 144.000  EACH |      71.00000       10224.00|      83.10000       11966.40|      85.00000       12240.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0450 749688                   2.000  EACH |     318.00000         636.00|      74.90000         149.80|     400.00000         800.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0460 749690                  18.000  SF   |      14.00000         252.00|      16.60000         298.80|      16.50000         297.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0470 750000                  12.000  EACH |     257.00000        3084.00|     186.00000        2232.00|     300.00000        3600.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0480 758000                1068.000  SY   |      21.20000       22641.60|       8.95000        9558.60|      23.00000       24564.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0490 762001                3251.000  LF   |       1.75000        5689.25|       1.60000        5201.60|       1.60000        5201.60

  SAW CUTTING, HOT MIX                    |                             |                             |

0500 762002                 621.000  LF   |       3.00000        1863.00|       2.75000        1707.75|       2.75000        1707.75

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0510 763000                          LUMP |   82050.00000       82050.00|   14000.00000       14000.00|   15000.00000       15000.00

  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

     CALL ORDER   : 001                     CONTRACT ID : 27-200-07.01                 COUNTIES : KENT

     LETTING DATE : 09/15/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(  10   )                    |(  11  )

                                          |GEORGE & LYNCH INC           |DIXIE CONST CO INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0520 763500                          LUMP |   46000.00000       46000.00|   18900.00000       18900.00|   32000.00000       32000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0530 763501                          LUMP |   17540.00000       17540.00|   20600.00000       20600.00|   20000.00000       20000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0540 763508                          LUMP |   10608.00000       10608.00|   13800.00000       13800.00|    1500.00000        1500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0550 763509                   7.000  EAMO |     468.00000        3276.00|     471.00000        3297.00|     300.00000        2100.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0560 763537                   2.000  EACH |    9528.00000       19056.00|   15500.00000       31000.00|   35000.00000       70000.00

  SUBDIVISION ENTRANCE SIGN               |                             |                             |

0570 763597                  40.000  HOUR |     146.00000        5840.00|     194.00000        7760.00|     150.00000        6000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       629,019.68|           $       655,949.75|           $       663,304.80

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       629,019.68|           $       655,949.75|           $       663,304.80

====================================================================================================================================

     DBE GOALS                             |                 15        %|                  15        %|                  15        %

====================================================================================================================================


